

Date: **August 8, 2024**
Project: **Tuluksak Generator #02 Replacement Project**
Solicitation No.: **ITB 25001**
Addendum No.: **1**

TO ALL PLAN HOLDERS:

The following changes, additions, clarifications, and/or deletions are hereby made a part of the ITB Documents for the above noted project, fully and completely as if the same were fully contained therein. All other terms, conditions, and specifications of the original Invitation to Bid, remain unchanged.

This addendum must be acknowledged by email.

The modifications directed by this Addendum One are described on this page and the following attachments:

CHANGES TO DOCUMENTS:

The ITB is hereby clarified, changed or modified by the following:

Clarification and Contract Documents:

1. Question: "The timeline for the non-owner supplied equipment seems short. Is there any chance to adjust the timeline?"

Response: The non-owner supplied equipment should be factory stock equipment and should be readily available. Any changes to the timeline would be made under contract.

END OF ADDENDUM #1