

Date: March 6, 2018

Project: Mertarvik Phase I Power System:
Power Plant Module

Solicitation No.: 18045


Addendum No. FOUR

TO ALL PLANHOLDERS:

The enclosed addendum amends the bid documents for the above referenced Project.

Acknowledgment of this addendum is required on the Proposal Form. Failure to do so may subject the bidder to disqualification.

Sincerely,

for 
Rich Wooten, CDT, CPSM, PMP
Contracting Officer

| ADDENDUM TO CONTRACT DOCUMENTS | Page Number 1 | No. of Pages 3 |
|--|---|--------------------------|
| Addendum No. Four | Date Addendum Issued: March 6, 2018 | |
| Issuing Office Rich Wooten, CDT, CPSM, PMP Alaska Energy Authority 813 W Northern Lights Blvd Anchorage, AK 99503 Phone: (907) 771-3019 Fax: (907) 771-3044 | Previous Addenda Issued Addendum One, February 21, 2018 Addendum Two, February 28, 2018 Addendum Three, March 1, 2018 | |
| Project: Mertarvik Phase I Power System: Power Plant Module Solicitation No.: 18045 | Date and Hour Quotes Due: March 22, 2018 at 2:00 p.m., prevailing Anchorage time. | |

NOTICE TO BIDDERS:

Bidders must acknowledge receipt of this addendum prior to the hour and date set for the bid due date by one of the following methods:

- (a) By acknowledging receipt of this addendum on the proposal form submitted.
- (b) By email or telefacsimile which includes a reference to the project and addendum number.

The bid documents require acknowledgment individually of all addenda to the drawings and/or specifications. This is a mandatory requirement and any bid received without acknowledgment of receipt of addenda may be classified as not being a responsive bid. If, by virtue of this addendum it is desired to modify a bid already submitted, such modification may be made by email or telefacsimile provided such an email or telefacsimile makes reference to this addendum and is received prior to the opening hour and date specified above.

The Contract Documents for the above project are amended as follows (All other terms and conditions remain unchanged):

The bid opening date has been changed to March 22, 2018, 2 p.m., prevailing Anchorage time.

INVITATION

- 1) **INVITATION TO BID.** Change the Substantial Completion Date to: **“March 1, 2019”**

FORMS

- 2) **PROPOSAL.** Remove and replace with **Attachment No. 1.**

CONTRACT PROVISIONS AND SPECIFICATIONS

- 3) **00 80 00 SUPPLEMENTARY CONDITIONS, Section 00 80 00.1 – CONTRACT TIME / MILESTONES.** Replace items 1, 2, 3, 4 with the following:

- 1. Anticipated Contract award: April 5, 2018
- 2. Required Substantial Completion and ready for operational testing and commissioning of the power plant module in Anchorage, Alaska: March 2, 2019
- 3. Final Completion: April 1, 2019
- 4. End of Warranty Period and Contractor Release: August 1, 2020

END OF ADDENDUM

ALASKA ENERGY AUTHORITY

PROPOSAL

of

NAME _____

ADDRESS _____
_____**To the CONTRACTING OFFICER, ALASKA ENERGY AUTHORITY:**

In compliance with your Invitation To Bid dated **February 13, 2018**, the Undersigned proposes to furnish and deliver all the materials and do all the work and labor required in the construction of Project:

Project Name

**Mertarvik Phase I Power System:
Power Plant Module**

Project No. 18045

F.O.B. **Anchorage, Alaska**, according to the plans and specifications and for the amount and prices named herein as indicated on the Bid Schedule consisting of **2** sheet(s), which is made a part of this Bid.

The Undersigned declares that he has carefully examined the contract requirements

The Undersigned hereby agrees to execute the said contract and bonds within fifteen calendar days, or such further time as may be allowed in writing by the Contracting Officer, after receiving notification of the acceptance of this proposal, and it is hereby mutually understood and agreed that in case the Undersigned does not, the accompanying bid guarantee shall be forfeited to the Alaska Energy Authority, as liquidated damages, and the said Contracting officer may proceed to award the contract to others.

The Undersigned agrees to commence the work within 10 calendar days after the effective date of Notice to Proceed and to be substantially complete and ready for operational testing and commissioning of the power plant module in Anchorage, Alaska by **March 2, 2019**, unless extended in writing by the Contracting Officer. Final inspection and completion shall be on or before **April 1, 2019** unless extended in writing by the Contracting Officer.

The Undersigned proposes to furnish Payment Bond in the amount of 100% (of the contract) and Performance Bond in the amount of 100% (of the contract), as surety conditioned for the full, complete and faithful performance of this contract.

The Undersigned acknowledges receipt of the following addenda to the drawings and/or specifications (give number and date of each).

| Addendum Number | Date Issued |
|-----------------|-------------|
| | |
| | |
| | |
| | |

| Addendum Number | Date Issued |
|-----------------|-------------|
| | |
| | |
| | |
| | |

| Addendum Number | Date Issued |
|-----------------|-------------|
| | |
| | |
| | |
| | |

NON-COLLUSION AFFIDAVIT

The Undersigned declares, under penalty of perjury under the laws of the United States, that neither he nor the firm, association, or corporation of which he is a member, has, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this bid.

The Undersigned has read the foregoing proposal and hereby agrees to the conditions stated therein by affixing his signature below:

Signature

Name and Title of Person Signing

Telephone Number

Fax Number