



# ALASKA ENERGY AUTHORITY

**Date:** July 17, 2019

**Project:** Takotna Power Plant M&I Project

**Solicitation No.:** 20001

**Addendum No. One**

TO ALL PLANHOLDERS:

The enclosed addendum amends the bid documents for the above referenced Project.

Acknowledgment of this addendum is required on the RFQ Form. Failure to do so may subject the bidder to disqualification.

Sincerely,

Lois Lemus  
Contracting Officer

ADDENDUM TO CONTRACT DOCUMENTS	Page Number 1	No. of Pages 2
Addendum No. One	Date Addendum Issued: July 17, 2019	
<b>Issuing Office</b> Lois Lemus Alaska Energy Authority 813 W Northern Lights Blvd Anchorage, AK 99503 Phone: (907) 771-3990 Fax: (907) 771-3044	<b>Previous Addenda Issued</b>  None	
<b>Project:</b> Takotna Power Plant M&I Project <b>Solicitation No.:</b> 20001	<b>Date and Hour Quotes Due:</b> July 30, 2019 at 2:00 p.m., prevailing Anchorage, Alaska time.	

**NOTICE TO BIDDERS:**

**Bidders must acknowledge receipt of this addendum prior to the hour and date set for the bid due date by one of the following methods:**

- (a) By acknowledging receipt of this addendum on the proposal form submitted.
- (b) By email or fax which includes a reference to the project and addendum number.

The bid documents require acknowledgment individually of all addenda to the drawings and/or specifications. This is a mandatory requirement and any bid received without acknowledgment of receipt of addenda may be classified as not being a responsive bid. If, by virtue of this addendum it is desired to modify a bid already submitted, such modification may be made by email or fax provided such an email or fax makes reference to this addendum and is received prior to the opening hour and date specified above.

\*\*\*\*\*  
The Bid documents for the above project are amended as follows (All other terms and conditions remain unchanged):

**CONTRACT PROVISIONS AND SPECIFICATIONS**

- 1) **Quote Due Date has changed to July 30, 2019 at 2:00 pm prevailing Anchorage, Alaska time.**
- 2) **Form SPC – 003a, Notice to Proceed (NTP), Remove and replace.** Contract completion dated is changed to October 7, 2019
- 3) **Appendix D Bid Schedule, Project Schedule is changed to to the following;**

**Project Schedule:** The following schedule is specified for the work. If a Bidder anticipates a problem meeting this schedule, they must notify the Authority prior to Bid Opening.

September 30, 2019 Testing and Commissioning (see note)

October 7, 2019 Completion and Acceptance (see note)

Note that the testing and completion dates listed above are the latest acceptable dates. Early completion is desired and will be accepted.

**QUESTIONS AND ANSWERS**

**Question:** Where is the FOB point for the equipment?

**Answer:** Performed in the community of Takotna, Alaska.

**END OF ADDENDUM**



ALASKA ENERGY AUTHORITY
NOTICE TO PROCEED (NTP)
SMALL PROCUREMENT CONTRACT
(CONSTRUCTION RELATED)
[per 3 AAC 109]

Table with 2 columns: Project Name, Solicitation No., Location, Authorizing Signature; Procurement Agency and Address, Date of Issuance.

\*\*\*\*\*

TO: [Signature Line]
You have successfully met the requirements for submittal of all contract documents to the Procurement Agency and Dept. of Labor and Workforce Development related to the subject Project.
Upon receipt of this document, the Contractor may begin work on the subject project, in accordance with the terms of the contract. The Work of this contract must commence within Five (5) calendar days following the date of signature by the Authorizing Signatory shown above (i.e., the effective date of the Contract) and all Work of the
Contract must be complete on or before October 7, 2019
Contractor's Signature of Acknowledgment: \_\_\_\_\_ Date : \_\_\_\_\_