

ALASKA ENERGY AUTHORITY

RE: ADDENDUM NO. 2 TO REQUEST
FOR PROPOSALS (RFP) PACKAGE

DATED: 11/5/2020

RFP 21012
Beaver and Chalkyitsik Bulk Fuel System
Upgrades Construction Manager/General
Contractor (CM/GC)

EMAIL TO: All RFP recipients on record.

The RFP Package is hereby clarified or changed as follows:

Question and Answer

1. **Question:** Is the total budget is \$860,000 for both villages is inclusive of both the Construction Manager and the General Contractor (Time and Materials) phases of this project.

Answer: *Yes, the budget includes all currently available funds for all time and materials associated with the construction and construction management by the contractor for both villages.*

2. **Question:** Are there any Materials or Tanks that have been purchased with other funds and thus not included with the budgeted scope of this RFP 21012.

Answer: *No*

3. **Question:** What is the Critical Path should the fund not be enough to complete all outlined scope within the RFP 21012?

Answer: *Dispensing tanks for each community will be done first. Tank farm modifications and pipeline construction to the extent possible, prioritizing spill mitigation.*

All other terms and conditions remain the same.

END OF ADDENDUM

Sincerely,



Lois Lemus,
Contracting Officer
907-771-3909
llemus@aidea.org