



Addendum 1
Invitation to Bid 15102
Construction - Electrical Distribution Upgrade
On behalf of The City of Egegik

January 29, 2015

Submission of Bids – no change.

Addendum 1 is issued to make the following corrections and changes.

1) Work Schedule *There is a typo in this section corrected to read:*
All work shall be Substantially Completed by November 1, ~~2105~~ 2015 with Final Completion by December 1, 2015.

2) Please replace the bid schedule with the following, and acknowledge this addendum on the replacement bid schedule herein.

Thank you for your interest in this project.

Very truly yours,

Althea S Clapp

Althea S. Clapp, Senior Contracting Officer
aclapp@aidea.org

ALASKA ENERGY AUTHORITY
EGEGIK DISTRIBUTION PROJECT (ITB-15102)
BID SCHEDULE – Addendum 1

Item	Description	Quantity	Unit	Price
BASE BID:				
1	Construction Base Bid	1	LS	\$
ADDITIVE ALTERNATES:				
A1	Construct Additive Alternate Area 1	1	LS	\$
A2	Construct Additive Alternate Area 2	1	LS	\$
TOTAL BID: SUM OF BASE BID AND ADDITIVE ALTERNATES				\$
<p>Bidder is required to bid on all bid items including all Additive Alternates. See Specification Section 01100 Summary of Work for detailed descriptions of each bid item.</p>				

Acknowledge all addenda

Addendum No	Date Issued	Addendum No	Date Issued	Addendum No	Date Issued

Print Company Name

Authorized Signature

Print Name and Title of Authorized Signature

Date

Email Address

This page is blank intentionally.