

Bid Abstract 19023

Twin Hills Power System Upgrade

Bid Opening: 2-pm, October 25, 2018

		STG, Inc.	Ridge Contracting, Inc.	Fullford Electric, Inc.	Premier Electric, LLC	
1	Furnish Inertie Materials	\$1,145,340.00	\$1,200,000.00	\$1,792,235.00		
2	Contract Electrical Inertie	\$1,969,650.00	\$3,250,000.00	\$3,705,798.00		
3	Local Hire Allowance	\$50,000.00	\$50,000.00	\$50,000.00		
TOTAL BASE BID: SUM OF BID ITEMS 1 + 2 + 3		\$3,164,990.00	\$4,500,000.00	\$5,548,033.00		
ADDITIVE ALTERNATES:						
A	Construct Twin Hills Distribution System Upgrades	\$848,000.00	\$730,000.00	\$1,454,570.00		
B	Construct Standby Power Module	\$690,300.00	\$1,375,000.00	\$474,358.00		
C	Construct Twin Hills Distribution South Extension	\$185,150.00	\$185,000.00	\$437,650.00		
TOTAL BID: SUM OF BASE BID AND ADDITIVE ALTERNATES (1+2+3+A+B+C)		\$4,888,440.00	\$6,790,000.00	\$7,914,611.00	Bid Withdrawn	