

ALASKA ENERGY AUTHORITY

DATED: April 28, 2020
RE:ADDENDUM NO. 1 TO REQUEST FOR
PROPOSALS (RFP) PACKAGE

RFP 20061
Scammon Bay Rural Power System Upgrade
(RPSU) Bulk Fuel Upgrades (BFU)

EMAIL TO: All RFP recipients on record.

The RFP Package is hereby clarified or changed as follows:

1. Remove all reference to Rural Power System Upgrade (RPSU) in this RFP.
2. Project Title now reads, "Scammon Bay Bulk Fuel Upgrade (BFU)."

QUESTIONS AND ANSWER

1. **Question:** The title of the RFP includes both Rural Power System Upgrades and Bulk Fuel Upgrades. Further, the Phase 2 scope of work requires the consultant to acquire an ADOT Air Quality Permit for the power plant. However, the bulk of the scope of work section does not discuss upgrades to the power generation or distribution systems. Further Scammon Bay is an AVEC community (AVEC owns the power plant and distribution system) and AEA does not typically fund AVEC projects.

a. Please clarify if the scope of work includes any power plant or distribution system improvements.

Answer: Remove all references to any power plant or distribution system work. This is solely a Bulk Fuel Upgrade project.

2. **Question:** Are the bulk fuel improvements limited to the Corporation tank farm or is the AVEC tank farm included.

Answer: The scope of work is solely to replace the existing tank farm and barge header currently owned by the Askinuk Corporation, and does NOT include any facility or infrastructure owned by AVEC.

3. **Question:** Under B3.6- of the RFP it describes the consultants role of reviewing contractor application for payments but then references design related services not construction contractor related services. Please clarify.

Answer: Phase 4 will include review of the construction contractor applications for payment. Other phases will not.

All other terms and conditions remain the same.

END OF ADDENDUM

We appreciate your participation in this solicitation.

Sincerely,



Lois Lemus,
Contracting Officer
907-771-3909
llemus@aidea.org