

Date: **December 7, 2023**
Project: **Napaskiak RPSU Project Onsite Construction**
Solicitation No.: **ITB 24078**
Addendum No.: **3**

TO ALL PLAN HOLDERS:

The following changes, additions, clarifications, and/or deletions are hereby made a part of the ITB Documents for the above noted project, fully and completely as if the same were fully contained therein. All other terms, conditions, and specifications of the original Request for Proposal, remain unchanged.

This amendment must be acknowledged by email.

The modifications directed by this Addendum Three are described on this page and the following attachments:

CHANGES TO DOCUMENTS:

The ITB Package is hereby clarified or changed by the following:

1. Question: "Would it be possible to extend the bid date by one week?"

Answer: Yes. The bids are now due at 2:00 PM on Tuesday, December 19, 2023.

2. Question: "If Additive Alternates 3 and 4 are not awarded, do we still have to transport the utility transformers to the project site under the base bid?"

Answer: Yes. Transportation of the Owner Furnished transformers to Napaskiak needs to be included in the Base Bid.

END OF ADDENDUM #3