

**Date:** July 27, 2016

**Project:** Kake Bulk Fuel and Rural Power  
System Upgrades

**Solicitation No.:** 16155

**Addendum No. Five**

TO ALL PLANHOLDERS:

The enclosed addendum amends the proposal documents for the above referenced Project.

Acknowledgment of this addendum is required on the Proposal Submittal. Failure to do so may subject the proposer to disqualification.

Sincerely,

Rich Wooten, CDT, CPSM  
Contracting Officer

ADDENDUM TO CONTRACT DOCUMENTS	Page Number 1	No. of Pages One
<b>Addendum No.</b> FIVE	<b>Date Addendum Issued:</b> July 27, 2016	
<b>Issuing Office</b> Rich Wooten, CDT, CPSM Alaska Industrial Development Export Authority 813 W Northern Lights Blvd Anchorage, AK 99503 Phone: (907) 771-3019 Fax: (907) 771-3044	<b>Previous Addenda Issued</b>  Addendum One, July 5, 2016 Addendum Two, July 11, 2016 Addendum Three, July 15, 2016 Addendum Four, July 20, 2016	
<b>Project:</b> Kake Bulk Fuel and Rural Power System Upgrades <b>Solicitation No.:</b> 16155	<b>Date and Hour Quotes Due:</b> July 28, 2016 at 3:00 p.m., prevailing Anchorage time.	

**NOTICE TO PROPOSERS:**

**Proposers must acknowledge receipt of this addendum prior to the hour and date set for proposal due date by one of the following methods:**

- (a) By acknowledging receipt of this addendum on the proposal form submitted.
- (b) By email or telefacsimile which includes a reference to the project and addendum number.

The proposal documents require acknowledgment individually of all addenda to the drawings and/or specifications. This is a mandatory requirement and any proposal received without acknowledgment of receipt of addenda may be classified as not being a responsive proposal. If, by virtue of this addendum it is desired to modify a proposal already submitted, such modification may be made by email or telefacsimile provided such an email or telefacsimile makes reference to this addendum and is received prior to the opening hour and date specified above.

\*\*\*\*\*

The Proposal documents for the above project are amended as follows (All other terms and conditions remain unchanged):

**PROPOSAL AND CONTRACT REQUIREMENTS**

**DESIGN DRAWINGS**

A. Modifications to Kake Rural Power Systems Upgrade Schedule B DRAWINGS:

1. Sheet E1.1, General Note 1:

*Delete sentence (D) from General Note 1:*

- *Installing one new tank farm pole with new 3-phase transformer bank is not part of the scope of work for the overhead distribution upgrade project.*

**END OF ADDENDUM**