



ADDENDUM TWO

Request for Proposal 21001

AIDEA Engineering Project Support Services Term Agreement

July 10, 2020

EMAIL TO: All RFP recipients on record.

The Request for Proposal (RFP) is hereby clarified or changed as follows:

QUESTIONS AND ANSWERS:

1. **Q:** Would AIDEA provide a list of projects and values assigned to the primary and secondary incumbent contractors for the current contract?

A: Attached (attachment 1) is a list of NTPs and associated names of the projects. These are examples of past work. Values could be provided to the winning Offeror should they be needed. AIDEA owns infrastructure assets all over the state and the engineering and construction support really depends on the type of asset, age, and location of the infrastructure, and the existing condition of asset. Our engineering and construction support needs vary and are diverse.

2. **Q: Should** these projects be considered representative of work that may be needed under the new contract?

A: These are examples of past work. AIDEA owns infrastructure assets all over the state and the engineering and construction support really depends on the type of asset, age and location of the infrastructure, and the existing condition of asset. Our engineering and construction support needs vary and are diverse.

3. **Q: Article B.5** Services includes this statement: This scope of work is not intended to be a traditional engineering support contract but includes elements of business and administration support. Can you elaborate on the types of support this refers to?

A: This refers to market analysis, project feasibility studies, and traditional project support services which may include administrative duties, public outreach and engagement, permit coordination.



All other terms and conditions remain the same.

END OF ADDENDUM

We appreciate your participation in this solicitation.

Sincerely,

A handwritten signature in purple ink that reads "Michele Hope". The signature is written in a cursive, flowing style.

Michele hope
Senior Contracting Officer
mhope@aidea.org
907-771-3036

PRIMARY CONTRACT: HDR Alaska Inc.

- NTP#1 Infrastructure Development Team - Project Management Support FY17
- NTP#2 Ketchikan Shipyard Land Level Berth #2
- NTP#3 Ketchikan Shipyard Substation Relocation - Division 1
- NTP#4 Infrastructure Development Team - Project Management Support FY18
- NTP#5 Mustang Operations Center - Technical Support
- NTP#6 Interior Energy Project Public Outreach Support
- NTP#7 Infrastructure Development Team - Project Management Support FY19
- NTP#8 National Oceanic and Atmospheric Administration Vessel Home Porting Feasibility Study
- NTP#9 West Susitna Access Road - Preliminary Corridor Identification Support
- NTP#10 Ketchikan Shipyard Ceram Kote Installation - 3rd party Inspection

SECONDARY CONTRACT Arcadis U.S, Inc.

- NTP#1 Delong Mountain Transportation System Asset Management Review Report Final Editing and Printng
- NTP#2 Ketchikan Ship Yard Phase 1 Land Berth 2 Electrical Substation Relocation
- NTP#3 Icy Strait Point Adventure Landing Dock II and Uplands Development Constructability Design, and Construction Review Services, desktop review/due diligence repor