



Date: **March 8, 2023**
Project: **Deep Cycle Batteries**
Solicitation No.: **iRPF 23094**
Addendum No. **One**

TO ALL PLANHOLDERS:

The enclosed addendum amends the documents for the above referenced Project:

1. Request: We are having issues sourcing these due to manufacturing delays. We request a short extension on the required quote expiration date?

ANSWER: Quotations due on/before 12:00 PM Local Time 03/14/2023.

END OF ADDENDUM

We appreciate your participation in this solicitation.

Sincerely,

Daniela Patterson

Contracting Officer