



Date: **June 26, 2023**
Project: **Contract for Engineering Services Kipnuk Distribution**
Solicitation No.: **RFP 23114**
Addendum No.: **1**

TO ALL PLAN HOLDERS:

The following changes, additions, clarifications, and/or deletions are hereby made a part of the RFP Documents for the above noted project, fully and completely as if the same were fully contained therein. All other terms, conditions, and specifications of the original Invitation to Bid, remain unchanged.

The Submittal Date and Time is **CHANGED** to: **July 5, 2023 at 2:00 p.m.**

CHANGES TO DOCUMENTS:

1. **QUESTION:** "The title of this RFP is Kipnuk Distribution, but there is one lone paragraph in B3.3 Phase 2 that is discussing power plant replacement?"

ANSWER: In the RFP Page 19 of 46, section **B3.3 Phase 2** has been updated, please see below:

B3.3 Phase 2 - RPSU Final Design Services: "The Contractor shall develop construction drawings based on the 35% design drawings presented in the original CDR as updated by Contractor after the CDR review required above. The construction plans shall include civil, mechanical and electrical drawings, technical specifications, and staking sheets as required to construct the distribution system as appropriate. The plans shall include CSI specifications in book format."

This addendum must be acknowledged by email at AEAProcurement@akenergyauthority.org

Sincerely,
Selwin C. Ray
Contracting Officer

END OF ADDENDUM #1